

APPENDIX B CCTV Installation Quote



38 Central Avenue
Lee Mill Industrial Estate
Ivybridge
Devon
PL21 9PE

Your Ref:
Our Ref : 707349/C001

27/04/2026

Saltash Town Council
The Guildhall
12 Lower Fore Street
Saltash
Cornwall
PL12 6JX

FAO: Dawn Joyce
Dear Ms Joyce

Scheme title : CCTV Installation, Gliston Road, Saltash

We thank you for your recent enquiry and have pleasure in submitting our quotation as follows:-

Replace existing 6mtr column with a new 8mtr column to facilitate the installation of a new CCTV camera. Cornwall Council have agreed to pay for the supply of the new column and luminaire. Client to meet the costs of traffic management and DNO service works.

Install client supplied CCTV camera on newly erected streetlight column and liaise with control room to integrate camera onto monitoring system.
All works to be completed under temporary traffic signals.

For the sum of £3,274.17
This price is exclusive of VAT.

The above quotation is subject to our standard printed conditions Ref No. FO-LEG-15031 Rev 1.00, a copy of which are attached. Please sign and return with your official order.

Clarifications:-

1. You should be aware that there will be a minimum lead in time of around 6 weeks.
2. Aborted visits to site previously requested by your representative (which are aborted due to reasons beyond our control) will be chargeable at an additional amount to the quotation value.
A minimum charge of £267.12 exc. VAT will apply.
3. This quotation has been calculated based on the information provided to date but please be aware that we will charge for any additional work required that has not been included in this schedule of works. Therefore, it's important to make sure you check the quote thoroughly to avoid incurring any further charges. In addition to this, it is important to note that the price stated in this offer is valid for acceptance for 30 days. This price will then be valid for 180 days from the date of acceptance. All work must be completed within this period, at which point we will reserve the right to revise the terms of our contract with you, unless any delays to the completion of work have been within our control.

Thank you for your enquiry and should you require any further details, please do not hesitate to contact me.



ENERVEO

Yours sincerely,

Matthew Williams
New Business Manager

