Company B

Number:

SALTASH HERITAGE MUSEUM Saltash Town Council 27 July 2023 Project:

Client: Date:



| | • | | | | Priced Schedule | | | |
|------|--|---------------|------|---|-----------------|------------|---|--|
| Ref | Description | Approx Qty | Unit | | Rate | Total | Comment/clarification | |
| 1.00 | Erect a tower scaffold from he building pa hway over the tenement pitched roof and up to gutter level (second floor) | 1.00 | item | £ | 2,021.25 | £ 2,021.25 | | |
| 2.00 | Remove metal pathway canopy roof sheet to allow scaffold tower through and reinstate on completion | 1.00 | item | £ | 1,284.94 | £ 1,284.94 | assuming original roof sheet is undamaged and can be refixed | |
| 3.00 | Replace 3Lm half round black plastic gutter complete with unions and brackets | 1.00 | item | £ | 162.42 | £ 162.42 | | |
| 4.00 | Water test joints | 1.00 | item | £ | - | £ - | included | |
| 5.00 | Dismantle scaffold and leave site tidy | 1.00 | item | £ | - | £ - | included | |
| | | | | | | £ 3,468.61 | | |

Notes:

will manage and remove all waste from site.

will undertake full management and supervision of the works.

Quan ities are purely indicative for pricing purposes.

Rates and prices are fixed lump sum and remain open to acceptance for 60 days.

Rates and prices are exclusive of VAT.

2 3 4 5